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Agreement for Professional Services 
 
This Agreement is to provide services for the project identified as follows: 
 

Project Name: Ram Spring Improvement Project 

Client Project Number:  

Consultant Project Number: ALLE22-001 
 
The Client and the Consultant are identified as follows: 
 

CLIENT: Alleghany County Water District CONSULTANT: Coleman Engineering, Inc. 

Name: Rae Bell Arbogast Name: Chad R. Coleman 

Title: General Manager Title: President 

Address: P.O. Box 860 Address: 1223 Pleasant Grove Blvd., Suite 100 

City, ST, Zip: Alleghany, CA 95910 City, ST, Zip: Roseville, CA 95678 

Phone: 530-287-3204 Phone: 916-791-1188 

e-mail: alleghanywater@gmail.com e-mail: chad@coleman-eng.com 
 
This Agreement is effective as of the date signed on the last page and is subject to each of the following terms. 
 

1. PROFESSIONAL SERVICES 

A. Scope of Services. The Consultant’s 
undertaking to perform professional services 
extends specifically to the services described 
in Exhibit A, which is attached and made a 
part of this Agreement (“the Services”). 

B. Additional Services. If requested by the Client 
and agreed to by the Consultant, the 
Consultant will perform additional services 
(“Additional Services”). Additional Services 
must be authorized by the Client in writing 
including a complete identification of the 
scope of Additional Services, a schedule for 
their performance and an accompanying 
budget. 

2. PERIOD OF SERVICES 

A. This Agreement has been made in anticipation 
of conditions permitting orderly and 
continuous progress of the Project through 

completion of the Services. The Consultant 
shall begin providing services in a timely 
manner after receiving a fully executed copy 
of this Agreement and will complete the 
Services described in Exhibit A according to 
the schedule defined in Exhibit A or if not fully 
defined there within a reasonable length of 
time. Times for performance shall be 
extended as necessary for periods of delay or 
suspension resulting from circumstances the 
Consultant does not control. 

3. COMPENSATION 

Compensation shall be paid to the Consultant 
in accordance with the following provisions: 

A. For Services described in Exhibit A, the 
Consultant’s compensation shall be computed 
as stated in Exhibit A, which is attached and 
made a part of this Agreement. 
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B. Invoices will be submitted by the Consultant 
to the Client periodically for services 
performed and expenses incurred. Client is 
also responsible for payment of any taxes, 
including sales tax. When the Consultant's 
compensation is on a lump sum fee basis, the 
invoices will be based upon the portion of 
total Services performed at the time of billing. 
If the Consultant's compensation is on an 
hourly basis, the invoices shall be based on 
time expended in providing the Services. 

C. Payment of each such invoice will be due 
within 30 days of receipt. Interest will be 
added to accounts not paid within 45 days at 
the maximum rate allowed by law. If the 
Client fails to make payments when due, or is 
otherwise in breach of this agreement, the 
Consultant may, after giving notice to the 
Client, suspend services under this Agreement 
until it has been paid in full all amounts due. 
The Consultant shall have no liability 
whatsoever to the Client for any costs or 
damages that result from such suspension. 

D. If the Client objects to any charge on an 
invoice submitted by the Consultant, the 
Client shall so advise the Consultant in writing 
giving its reasons within 14 days of receipt of 
the invoice or all such objections shall be 
waived, and the amount stated in the invoice 
shall be conclusively deemed due and owing. 

E. Timing of payments defined in paragraphs C. 
and D. above may be modified by terms in the 
Scope of Services for projects dependent on 
receipt of funding. In case of modification in 
the Scope of Services, timing of payments 
noted in the Scope of Services shall prevail. 

4. STANDARD OF CARE 

In providing services under this Agreement, 
the Consultant shall perform in a manner 
consistent with that degree of care and skill 
ordinarily exercised by members of the same 
profession currently practicing under similar 
circumstances at the same time and in the 
same or similar locality. 

5. DOCUMENTS 

A. All documents, including drawings, 
specifications, and computer software, 

prepared by the Consultant pursuant to this 
Agreement are instruments of service in 
respect to this Project. They are not intended 
or represented to be suitable for reuse by the 
Client or others on extensions of this Project 
or on any other project. Any modifications 
made by the Client to any of the Consultant’s 
documents, or any reuse, partial or otherwise, 
without written authorization or adaptation 
by the Consultant will be at the Clients sole 
risk and without liability or legal exposure to 
the Consultant; and the Client shall indemnify, 
defend, and hold harmless the Consultant 
against all claims, damages, losses, and 
expenses including attorney’s fees arising out 
of or resulting from such reuse. 

B. Any electronic files are provided only for the 
convenience of the Client, and use of them is 
at the Client’s sole risk. In the case of any 
defects in the electronic files or any 
discrepancies between them and the 
hardcopy of the documents prepared by the 
Consultant, the hardcopy shall govern. Only 
printed copies of documents conveyed by the 
Consultant may be relied upon. Because data 
stored in electronic media format can 
deteriorate or be modified without 
authorization of the data's creator, the Client 
has 60 days to perform acceptance tests, after 
which it shall be deemed to have accepted the 
data transferred. 

6. OPINIONS OF COST AND SCHEDULE 

In providing estimates of probable 
construction cost and/or schedules, the Client 
understands that the Consultant has no 
control over the cost or availability of labor, 
equipment or materials, or over market 
conditions or the Contractor's methods of 
pricing and scheduling, and that the 
Consultant's estimates of probable 
construction costs and schedules are made on 
the basis of the Consultant's professional 
judgment and experience. The Consultant 
makes no warranty, express or implied, that 
the bids or the negotiated cost of the Work, 
or the estimated schedules, will not vary from 
the Consultant's estimate of probable 
construction cost or the estimated schedule. 
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7. ENGINEERING SERVICES DURING 
CONSTRUCTION 

A. If the Consultant's services include the 
preparation of documents to be used for 
construction and the Consultant is not 
retained to make periodic site visits, the Client 
assumes all responsibility for interpretation of 
the documents and for construction 
observation, and the Client waives any claims 
against the Consultant in any way connected 
thereto.  

B. The Consultant shall have no responsibility for 
any contractor's means, methods, techniques, 
equipment choice or usage, sequence, 
schedule, safety programs, or safety practices, 
nor shall Consultant have any authority or 
responsibility to stop or direct the work of any 
contractor. The Consultant's visits will be for 
the purpose of endeavoring to provide the 
Client a greater degree of confidence that the 
completed work of its contractors will 
generally conform to the construction 
documents prepared by the Consultant. 
Consultant neither guarantees the 
performance of contractors, nor assumes 
responsibility for any contractor’s failure to 
perform its work in accordance with the 
contract documents. 

C. The Consultant and its personnel have no 
authority to exercise any control over any 
construction contractor or other entity or 
their employees in connection with their work 
or any health or safety precautions. The Client 
agrees that the General Contractor is solely 
responsible for jobsite safety, and warrants 
that this intent shall be made evident in the 
Client’s agreement with the General 
Contractor. 

D. The Consultant is not responsible for any 
duties assigned to the design professional in 
the construction contract that are not 
expressly provided for in this Agreement. The 
Client agrees that each contract with any 
contractor shall state that the contractor shall 
be solely responsible for job site safety and 
for its means and methods; that the 
contractor shall indemnify the Client and the 
Consultant for all claims and liability arising 
out of job site accidents; and that the Client 

and the Consultant shall be made additional 
insureds under the contractor’s general 
liability insurance policy. 

8. HAZARDOUS SUBSTANCES AND CONDITIONS 

A. As used in this Agreement, the term 
hazardous materials shall mean any 
substances, including without limitation 
asbestos, toxic or hazardous waste, PCBs, 
combustible gases and materials, petroleum 
or radioactive materials (as each of these is 
defined in applicable federal statutes) or any 
other substances under any conditions and in 
such quantities as would pose a substantial 
danger to persons or property exposed to 
such substances at or near the Project site. 

B. Both parties acknowledge that the 
Consultant's scope of services does not 
include any services related to the presence of 
any hazardous or toxic materials. In the event 
the Consultant or any other person or entity 
involved in the project encounters any 
hazardous or toxic materials, or should it 
become known to the Consultant that such 
materials may be present on or about the 
jobsite or any adjacent areas that may affect 
the performance of the Consultant's services, 
the Consultant may, at its sole option and 
without liability for consequential or any 
other damages, suspend performance of its 
services under this Agreement until the Client 
retains appropriate qualified consultants 
and/or contractors to identify and abate or 
remove the hazardous or toxic materials and 
warrants that the jobsite is in full compliance 
with all applicable laws and regulations. 

C. The Client agrees, notwithstanding any other 
provision of this Agreement, to the fullest 
extent permitted by law, to indemnify and 
hold harmless the Consultant, its officers, 
partners, employees and subconsultants 
(collectively, Consultant) from and against any 
and all claims, suits, demands, liabilities, 
losses, damages or costs, including reasonable 
attorneys' fees and defense costs arising out 
of or in any way connected with the 
detection, presence, handling, removal, 
abatement, or disposal of any asbestos or 
hazardous or toxic substances, products or 
materials that exist on, about or adjacent to 
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the Project site, whether liability arises under 
breach of contract or warranty, tort, including 
negligence, strict liability or statutory liability, 
regulatory or any other cause of action, 
except for the sole negligence or willful 
misconduct of the Consultant. 

9. INSURANCE 

The Consultant agrees to maintain the 
following insurance coverage: (1) statutory 
workers' compensation insurance; (2) 
comprehensive general liability insurance, and 
automobile liability insurance coverage in the 
sum of not less than one million dollars 
($1,000,000), (3) professional liability 
insurance in the sum of not less than one 
million dollars ($1,000,000) annual aggregate, 
on a claims-made basis, as long as all are 
reasonably available under standard policies 
at rates comparable to those in effect at the 
time the Agreement is executed. 

10. LIMITATION OF LIABILITY 

To the maximum extent permitted by law, the 
Client agrees to limit the Consultant's liability 
for the Client's damages to the amount of the 
Consultant's fee, or $50,000, whichever is 
greater. This limitation shall apply regardless 
of the cause of action or legal theory pled or 
asserted and shall apply to the Consultant, its 
sub-consultants and all of their employees, 
agents and officers. 

11. STEPPED DISPUTE RESOLUTION 

In the event of a dispute arising out of or 
relating to this Agreement or the services to 
be rendered hereunder, the Client and the 
Consultant agree to attempt to resolve such 
disputes in the following manner: 

A. First, the parties agree to attempt to resolve 
such disputes through direct negotiations 
between the appropriate representatives of 
each party. 

B. Second, if such negotiations are not fully 
successful, the parties agree to attempt to 
resolve any remaining disputes by formal 
nonbinding mediation conducted in 
accordance with rules and procedures of the 
American Arbitration Association or such 

other mediation service or mediator upon 
which the parties agree. The parties shall 
share the mediator’s fee and any filing fees 
equally. 

C. Third, if the parties to this Agreement are 
unable to reach a settlement of any dispute 
involving an amount of less than $100,000, 
arising out of this Agreement or related to the 
services under this Agreement, in accordance 
with the procedures above, then such 
disputes may, with the consent of both 
parties, be settled by binding arbitration in 
accordance with the Construction Industry 
Arbitration Rules of the American Arbitration 
Association current as of the date of this 
Agreement. The cost of the arbitration shall 
be split equally between the parties. 

D. Nothing in this section shall preclude or limit 
the Consultant’s right to file an action for 
collection of fees if the amount in dispute is 
within the jurisdiction of the small claims 
court. 

E. Any mediation or civil action by the Client 
must be commenced within one year of the 
accrual of the cause of action asserted but in 
no event later than allowed by applicable 
statutes. 

12. PERSONAL LIABILITY PROTECTION 

It is intended by the parties to this Agreement 
that the Consultants services in connection 
with the project shall not subject Consultants 
individual employees, officers, or directors to 
any personal legal exposure for the risks 
associated with this Agreement. Therefore, 
and notwithstanding anything to the contrary 
herein, the Client agrees that as the Clients 
sole and exclusive remedy, any claim, demand 
or suit shall be directed and/or asserted only 
against the Consultant, a California 
Corporation, and not against any of the 
Consultants employees, officers, or directors. 

13. TERMINATION 

The obligation to provide further services 
under this Agreement may be terminated by 
either party upon seven days' written notice 
in the event of substantial failure by the other 
party to perform in accordance with the terms 
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hereof through no fault of the terminating 
party, or upon thirty days’ written notice for 
the convenience of the terminating party. In 
the event of any termination, the Consultant 
will be paid for all services performed to the 
effective date of termination, all expenses 
subject to reimbursement, and other 
reasonable expenses incurred by the 
Consultant as a result of such termination. 

14. NO THIRD-PARTY BENEFICIARIES; ASSIGNMENT 
AND SUB-CONTRACTING 

A. Nothing under this Agreement shall be 
construed to give any rights or benefits in this 
Agreement to anyone other than the Client 
and the Consultant, and all duties and 
responsibilities undertaken pursuant to this 
Agreement will be for the sole and exclusive 
benefit of the Client and the Consultant and 
not for the benefit of any other party. 

B. Neither the Client nor the Consultant shall 
assign, sublet or transfer any rights under or 
interest in this Agreement without the written 
consent of the other. However, the 
Consultant reserves the right to augment its 
staff with sub-consultants as it deems 
appropriate due to project logistics, 
schedules, or market conditions. If the 
Consultant exercises this right, the Consultant 
will maintain the agreed-upon billing rates for 
services identified in the contract, regardless 
of whether the services are provided by in-
house employees, contract employees, or 
independent sub-consultants. 

15. CONSEQUENTIAL DAMAGES 

Notwithstanding any other provision of this 
Agreement, and to the fullest extent 
permitted by law, neither the Client nor the 
Consultant, their respective officers, directors, 
partners, employees, contractors or 
subconsultants shall be liable to the other or 
shall make any claim for any incidental, 
indirect or consequential damages arising out 
of or connected in any way to the Project or 
to this Agreement. This mutual waiver 
of consequential damages shall include, but is 
not limited to, loss of use, loss of profit, loss 
of business, loss of income, loss of reputation 
and any other consequential damages that 
either party may have incurred from any 

cause of action including negligence, strict 
liability, breach of contract and breach of 
strict or implied warranty. Both the Client and 
the Consultant shall require similar waivers of 
consequential damages protecting all the 
entities or persons named herein in all 
contracts and subcontracts with others 
involved in this project. 

16. NOTICE 

Any notice or communication required or 
permitted by this Agreement shall be deemed 
sufficiently given if in writing and when 
delivered personally or upon receipt of 
registered or certified mail, postage prepaid 
with the U.S. Postal Service, and addressed as 
shown on Page 1 of this Agreement. 

17. MISCELLANEIOUS PROVISIONS 

A. This Agreement is to be governed by the laws 
of the State of California. This Agreement 
contains the entire and fully integrated 
agreement between the parties, and 
supersedes all prior and contemporaneous 
negotiations, representations, agreements or 
understandings, whether written or oral. This 
Agreement can be supplemented or amended 
only by a written document executed by both 
parties.  

B. The Client, by signature of this agreement, 
recognizes that the Scope of Services is 
predicated upon the requisite level of service 
known to the Consultant. Should unknown 
factors occur, the Client will compensate the 
Consultant for those tasks that are not 
inclusive of this Scope of Services. 

C. If any provision of this agreement is held to be 
unenforceable, the remainder of this 
agreement shall be severable and not affected 
thereby. 

18. AUTHORITY 

Each party has full power and authority to 
enter into and perform this Agreement, and 
the person signing this contract on behalf of 
each party has been properly authorized and 
empowered to execute this Agreement. Each 
party further acknowledges that it has read 
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this Agreement, understands it, and agrees to 
be bound by it. 

 

The above is mutually agreed to this   day of    , 2022. 

 

 ALLEGHANY COUNTY WATER 
DISTRICT 

 COLEMAN ENGINEERING, INC. 

By:  

 

By:  
Name: Rae Bell Arbogast  Name: Chad R. Coleman, P.E. 

Title: General Manager  Title: President 

   CA PE #: C 56490 
 
 

[remainder of this page intentionally blank]
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EXHIBIT A 
 

Scope, Schedule, & Fee 
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Scope of Services 
 

Client: Alleghany County Water District 
Project: Ram Spring Improvement Project 

Project Location: Alleghany, CA 
Summary of Services: Funding Administration 

100% Design Engineering 
Environmental Consulting 
Engineering Services During Bidding and 
Construction 

Utility Systems: Drinking Water 
 
 
Project Background 
 
The Alleghany County Water District (ACWD) is a groundwater system located in Sierra 
County. The system has 60 active connections and approximately 50 residents connected 
to the water system. 
 
This project is a continuation of planning project # 4300012-008P funded by the State 
Water Resources Control Board (SWRCB). In May of 2017, as part of the planning project, 
driven pipes were installed at the Ram Spring to minimize surface water infiltration. As a 
result of this drilling, and with subsequent water quality testing; on October 20, 2017 the 
SWRCB Division of Drinking water amended the Permit for the Ram Spring changing its 
classification from “ground water under the influence of surface water” to “ground 
water”. This new classification eliminated the need for a treatment plant and lessens 
several regulatory requirements, saving both time and money over the long-term. 
 
ACWD’s objectives for this project are: 

1) To reconfigure the district’s facilities to accommodate the driven pipes installed in 
the planning phase of this project. This will facilitate continued water delivery to 
the residents of Alleghany in compliance with State and Federal drinking water 
standards. 

2) To significantly extend the operational life of the Ram Springs collection area. 
3) To reduce the annual O&M costs for ACWD. 
4) Replace parts of the water system’s aged infrastructure. 
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Project Definition 
 
The 90% plans prepared previously describe the following improvements that are 
included in the design. This Scope of Services assumes the following project 
improvements are included in the design. If additional project improvements are added 
during design, additional budget is likely to be required. 
 

• Demolition 
o Remove existing chain link fence 
o Remove existing weed-barrier fabric inside the fenced area 
o Remove trees, saplings, and underbrush 
o Clear, scalp and grub as shown to prepare for site improvements 

• Site Civil Improvements 
o Earthwork, excavation, and grading on site 
o Install four curtain drains and connect to the wetland area 
o Install valve boxes 
o Place weed-barrier fabric, crushed rock, and native soil on site 
o Install a new chain link site fence 
o Construct a concrete pad for the new roof cover over the collector tank 
o Construct new collector tank overflow, drain, and outlet piping 
o Construct concrete gutter with steel inlet grate at storage building 

driveway 
o Construct AC paved driveway to the new storage building 

• Mechanical Improvements 
o Replace ball valves, PVC collector pipes and manifold pipes 
o Install PVC unions 
o Install six sampling stations and one low-head flow meter 
o Construct improvements in the pump house to include:  

 Two new vertical multistage pumps 
 discharge piping 
 chlorine addition 
 SCADA compatible flow meter 

• Architectural Improvements 
o This location appears to be within a Cal Fire Hazard Zone. As such the 

structures will likely need to meet Wild Land Urban Interface (WUI) 
requirements. These include non-combustible materials such as stucco or 
fiber cement siding for the exterior or heavy timber. Also, glass needs to 
be tempered for the exterior panes. 

o Construct a new 12’ x 12’ roof cover over the collector tank 
o Construct a new 12’ x 16’ storage building with sample lab 
o Evaluate the existing building versus the WUI requirements (see below) 

and design upgrades to suit. It is assumed that the following may be 
required to meet WUI requirements: 
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 New roofing to meet WUI requirements (metal, composition, or 
shingle) 

 Exterior wall finish material including roof overhangs to be clad in 
non-combustible material such as stucco or fiber cement 
paneling. 

 Doors to be replaced with hollow metal doors and jambs. 
 Existing windows, if any to be replaced with dual glazed units, 

including the exterior pane to be tempered glass. 
 All vents or screened openings to be converted to WUI compliant 

assemblies, including the vents noted on the 90% draft plans. 
 Address other openings that might allow sparks or embers to enter 

the structure. 
 Note that the building assemblies do not need to be one hour rated 

but rather able to resist sparks and embers igniting them in the 
event of a fire. 

• Electrical Improvements 
o Coordinate with the electrical power utility for new service drop(s) to the 

new buildings. It is assumed that a new meter will not be required to serve 
the new buildings at the existing site. 

o Replace the propane generator 
o Power and lighting in the new storage building 
o Power and lighting in the new tank cover 
o Power, lighting, and controls to support improvements in the pump house 

to include: 2 pump VFD motors not to exceed 5 Hp each, 2 chlorine dosing 
pumps, and a SCADA compatible flow meter 

o New RTU control panel with integral radio system, Dataflow systems or 
similar 

o Instrumentation and controls to support new SCADA 
 Flowmeter, pressure transmitter, pH, Turbidity, Chlorine Analyzer 

o SCADA improvements and integration consistent with three proposals 
from Aqua Sierra Controls in January 2020 

• Off-Site Civil Improvements 
o Replace meters at 52 residential service connections 

 
Alleghany CWD is completing its application for Construction Funding to the State of 
California DDW. This Scope of Services will be attached to an Agreement for Engineering 
Services which will be the final attachment needed for the funding application. 
 
 
Services and Data to be Provided to Coleman Engineering by Client 
 
The Client has provided the files and information listed below. Coleman Engineering will 
use this information as much as possible for the engineering services described in this 
Scope. Coleman Engineering will also use information collected during site visits. As 
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additional information is required, Coleman Engineering will make reasonable 
assumptions for data that is not available. 
 

• Request for Proposals: Ram Springs Improvement Project, dated 8/22/2022 
• Plans: Ram Springs Water Source Improvements, Sheets 1-20, marked 

Preliminary, by Altec Engineering, dated March 20, 2020 
• Draft Project Manual: Contract Documents and Technical Specifications for Ram 

Springs Site Improvements, pages 29-83, by Altec Engineering, dated March 2020 
 
 
Scope of Services 
 
TASK 1 – Project Management, Meetings, and Funding Administration  
 

1.1 Project Management: Coleman Engineering will manage the project by 
coordinating with the Client, and sub-consultants, allocating the resources, 
and planning and organizing its efforts to maximize the goals of the Client. 
 

1.2 On-Site Meetings: Coleman Engineering will participate in a maximum of 
six (6) meetings on-site with the Client as requested during the term of 
project. These meetings are anticipated to include Board meetings, and 
design review meetings. These meetings are in addition to those described 
in other tasks. 

 
1.3 Virtual Meetings: Coleman Engineering will participate in a maximum of 

twenty-four (24) virtual meetings. These meetings are anticipated to 
consist of current project status, upcoming submittals, and discussions of 
design preferences with the Client. In addition, these virtual meetings are 
assumed to include interactions and coordination with the State DDW/DFA 
staff. 

 
1.4 Funding Administration: It is understood that the only item required to 

complete the Clients’ funding application is Attachment T3 to the Technical 
Package of the Construction Funding Application. This Scope of Services 
and the accompanying Agreement for Engineering Services will comprise 
Attachment T3. 

 
Coleman Engineering has allocated 24 hours to provide support to the 
Client in the form of answering questions and providing supplemental 
information to State Water Resources Control Board Division of Financial 
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Assistance (DFA) on the General Information Form and the Technical Form 
that were prepared and submitted previously by the Client. 
 
Coleman Engineering has assumed an update to the Engineer’s 
Construction Cost Estimate will be prepared to submit with the 
Construction Funding application. This is because of the proposed addition 
of significant additional components to the project including: electrical, 
instrumentation, controls, SCADA, building upgrades to meet WUI 
requirements, mechanical pump and piping design, etc. All these items are 
additional to the estimate that was previously prepared by Altec 
Engineering. In addition, local economic conditions have resulted in 
significantly inflated construction bid pricing in the past 1-2 years. We 
anticipate that escalation of all cost estimates is likely to be prudent. 
 
Coleman Engineering has allocated 40 hours to provide support to the 
Client in the form of answering questions and providing supplemental 
information to State Water Resources Control Board Division of Financial 
Assistance (DFA) on the deliverables associated with this Scope of Services 
such as: 100% final plans, 100% final technical specifications, and 100% 
final construction cost opinion. 
 
Coleman Engineering has allocated 40 hours to provide support to the 
Client to close out the project funding with the State. This effort is 
anticipated to include such services as writing final reports, assisting with 
final project accounting, documenting final construction and useful 
occupancy of the new facilities, etc. 

 
TASK 2 – Design Engineering 
 

2.1 Information Review and Site Visit: The Coleman Engineering team will visit 
the site to review existing conditions, gather information, and gain an 
understanding of current and anticipated future water system conditions 
and operations. It is anticipated that the following information will be of 
interest during the site visit. 

• Review the entire water system with staff to gain an understanding 
of infrastructure conditions and operational limitations 

• Observe the Ram Springs site to understand how the 90% design 
applies in the field 

• Observe and understand connecting piping, valves, pumps, and 
other appurtenances at the Ram Springs site 

• Observe the distribution system to understand how the addition of 
52 residential service meters may be accomplished and what 
additional design detail may be necessary 
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• Review water system operations standard operating procedures 
with staff 

• Review water system demands and water usage with staff 
• Obtain any As-Built Plans that are available 

 
2.2 Civil and Mechanical Engineering: Coleman Engineering will prepare 

engineering research and calculations and coordinate with other 
disciplines as needed to complete 100% Civil and Mechanical design. This 
includes tasks under the following headings in the Project Description 
section above: 

• Demolition 
• Site Civil Improvements 
• Mechanical Improvements 
• Off-Site Civil Improvements 

 
2.3 Structural and Architectural Engineering: The Coleman Engineering team 

will prepare engineering research and calculations and coordinate with 
other disciplines as needed to complete 100% Structural and Architectural 
design. This includes tasks under the Architectural Improvements heading 
in the Project Description section above. 

  
2.4 Electrical, Instrumentation, and Controls Engineering: The Coleman 

Engineering team will prepare engineering research and calculations and 
coordinate with other disciplines as needed to complete 100% Electrical 
design. This includes tasks under the Electrical Improvements heading in 
the Project Description section above 

 
2.5 Plans: It is anticipated that the plan set will include the following sheets. 

Plans sheets that are planned to be added to the 90% draft set are 
identified. 
 

New for 100% 
Design 

Sheet Title 

 G1 Title 
 G2 General Notes 

 G3 Project Notes, Legend, & Abbreviations 

 C1 Overall Site Plan 

 C2 Grading and Drainage Plan 

 C3 System Improvements 

 C4 Cross Sections 
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New for 100% 
Design 

Sheet Title 

 C5 Collector Piping Detail 

 C6 Piping Profiles 

 C7 Collector Tank Pad and Section 

 C8 Civil Details 1 

 C9 Civil Details 2 

 C10 Civil Details 3 

 C11 Civil Details 4 

 C12 Civil Details 5 
 M1 Pump House Mechanical Plan 
 M2 Pump House Mechanical Sections and 

Details 1 
 M3 Pump House Mechanical Sections and 

Details 2 

 A1 Collector Tank Roof Plan 

 A2 Storage Building Floor Plan 

 A3 Storage Building Foundation Plan 

 A4 Storage Building Roof Plan 

 A5 Storage Building Elevations 

 A6 Architectural Details 
 S1 Structural General Notes 
 S2 Structural Details 1 
 S3 Structural Details 2 
 S3 Structural Details 3 
 E1 Electrical Legend and Abbreviations 
 E2 P&ID 1 
 E3 P&ID 2 
 E4 Pump House Electrical and Lighting Plan 

and Details 
 E5 One-Line Diagram, Equipment Elevations 

and Load Calcs 
 E6 Booster Pump Motor Control Elementary 

 E7 Control Panel Block Diagram and Elevation 
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New for 100% 
Design 

Sheet Title 

 E8 Pump House Electrical and Control Plan  
 E9 Pump House Lighting and Receptacle Plan  
 E10 Storage Building Electrical Lighting and 

Receptacle Plan  
 E11 Tank Cover Electrical and Lighting Plan and 

Details 
 E12 Overall Site Electrical Plan 
 E13 Conduit and Wire Schedule 
 E14 Electrical Details 1 
 E15 Electrical Details 2 

 
 
2.6 Technical Specifications: Technical specifications will be prepared as a text 

document separate from the plans. Bidding or contracting documents will 
not be prepared under this task but will be prepared in a following task. It 
is anticipated that the Specifications will include sections from the 
following Divisions from standard MasterFormat specification sections. 

 
• Bid Schedule 
• Division 1 – General Requirements 
• Division 2 – Existing Conditions 
• Division 3 – Concrete 
• Division 26 – Electrical 
• Division 31 – Earthwork 
• Division 32 – Exterior Improvements 
• Division 33 – Utilities 
• Division 34 – Transportation 
• Division 30 – Process Integration 
• Division 41 – Material Process and Handling Equipment 
• Division 43 – Process Gas and Liquid Handling, Purification and 

 Storage Equipment 
• Division 46 – Water and Wastewater Equipment 

 
Technical specifications will be prepared assuming a public works bidding 
selection process to be conducted by the Client with assistance from 
Coleman Engineering. 
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2.7 Bidding and Contracting Documents: Coleman Engineering will prepare 
Division 0, Bidding and Contracting Documents using the current edition of 
EJCDC standard documents. 

 
2.8 Cost Opinion: Design services will include the preparation of an opinion of 

probable construction cost suitable for setting budgets. A cost opinion will 
be prepared with the 100% final submittal. 

 
2.9 Draft Submittals: Coleman Engineering has anticipated submitting design 

drawings at the following draft stages: 100% draft, 100% final. At the 100% 
draft submittal, the Client, DDW, and DFA may review and comment on 
the design. Coleman Engineering will respond to comments, make edits to 
the plan set, and submit the 100% final design drawings and specifications. 

 
Task 2 Deliverables: 

• 100% Draft Plans, Technical Specifications, and Biding and 
Contracting Documents (pdf files) 

• 100% Final Plans, Technical Specifications, Biding and 
Contracting Documents, and Cost Opinion (pdf files) 

 
TASK 3 – Environmental Consulting 
 
Coleman Engineering will engage the services of Area West Environmental, Inc. (AWE) to 
provide environmental consulting and biological support services. The Client anticipates 
construction funding through the SWRCB’s Drinking Water SRF. AWE understands that 
the SWRCB has paid for environmental permits and environmental permitting is 
approximately 98% complete. Based on the California Environmental Quality Act (CEQA) 
Notice of Exemption prepared for the project, AWE anticipates that the permits include a 
Regional Water Quality Control Board (RWQCB) Water Quality Certification (WQC), a 
California Department of Fish and Wildlife (CDFW) Lake and Streambed Alteration 
Agreement (LSAA), and a U.S. Army Corps of Engineers (Corps) Nationwide Permit (NWP). 
Draft permits were not available during the preparation of this scope, so some 
assumptions on permit requirements are provided based on AWE’s regulatory and 
permitting experience. AWE will provide the services described below to complete the 
permitting process and provide permit compliance throughout and following 
construction. 
 

3.1 Attend Project Kick off Meeting: The AWE Project Manager will meet with 
ACWD and Team staff to review the scope of work, discuss the project 
design, and confirm the project approach. Prior to the meeting, AWE will 
review all existing documents related to the Project. 

 
3.2 Permit Coordination:  AWE will review the status of all permit applications 

for the Project. AWE will coordinate with ACWD, Team, and regulatory 
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staff to receive all necessary approvals for the Project. This task assumes 
up to 40 hours of agency coordination and meetings with resource agency 
staff.   

 
3.3 Pre-Construction Nesting Bird Survey:  In accordance with the CEQA NOE 

and anticipated requirements in CDFW’s LSAA, if project activities will 
begin between February 1st and August 31st, a CDFW-biologist will 
conduct a pre-construction nesting bird survey within 500-feet of project 
activities no more than 5 days prior to the start of project activities. The 
results of the nesting bird survey will be summarized in a brief technical 
memo and provided to CDFW. The timing and survey area may be adjusted 
based on the final LSAA. This task assumes a one-day survey will be 
sufficient for the pre-construction survey and includes time for CDFW’s 
approval of the Project biologist. 

 
3.4 Worker Environmental Awareness Training (WEAT): AWE anticipates that 

CDFW’s LSAA will include a measure requiring that all construction 
personnel receive WEAT that includes a description of avoidance and 
minimization measures, a list of special-status species which could occur 
onsite and a description of their habitat, how to identify the species, and 
procedures should an individual be encountered. AWE will provide WEAT 
brochures and present the WEAT to all construction personnel during a 
one-day site visit on the first day of construction. Additional copies of the 
WEAT will be provided to the resident engineer to train any construction 
personnel who are added to the Project. A sign-in sheet will be used to 
documents all trained personnel. 

 
3.5 Pre- and Post-Construction Reporting: Based on previous experience with 

resource agency permit requirements, AWE anticipates that the following 
pre- and post-construction reporting will be required. AWE will complete 
the following anticipated reporting: 

 
 CDFW:  AWE will notify CDFW of the start of construction and will provide 

the results of the pre-construction nesting bird survey prior to construction 
(See Task 3.3). Following construction, AWE will prepare a brief post-
construction report documenting compliance with all permit 
requirements. The post-construction report will include pre- and post-
construction photographs from six photo points, documentation of WEAT 
training, and the date of Project completion. The post-construction report 
will be submitted to CDFW within 30-days of Project completion.  

 
 RWQCB: AWE will notify the RWQCB of the start of construction. Following 

construction, AWE will prepare a Notice of Completion report. The Notice 
of Completion will include a statement that the Project was constructed 



Alleghany CWD Page 11 of 16 Scope of Services 
Ram Springs Improvement Project  October 18, 2022 

according to plans, pre- and post-construction photographs from six photo 
points, project as-builts, and the date of Project completion. The Notice of 
Completion will be submitted to the RWQCB within 30-days of Project 
completion.  

 
 Corps: AWE will prepare a post-construction report for the Corps in 

compliance with the Nationwide Permit General Conditions. The post-
construction report will include a statement that the Project was 
constructed according to plans and project as-builts. The post-construction 
report will be submitted to the Corps within 30-days of Project completion.  

 
Task 3 Assumptions: 

• 40 hours of resource agency coordination will be sufficient to 
complete receipt of all final permits. All meetings will be 
conducted virtually. 

• A one-day site visit will be sufficient to complete the pre-
construction nesting bird surveys.   

• Access to the site would be granted at the time of the biological 
and cultural resources surveys; no return visits due to access 
limitations will be required. 

• No protocol-level wildlife surveys will be conducted; these 
surveys often require multiple visits over longer time periods 
and within seasonal limits. 

• No onsite biological monitor will be required by permit 
conditions. 

• CDFW reporting requirements will include: construction start 
notification, pre-construction nesting bird survey results, and 
post-construction reporting. No additional reporting 
requirements will be required by permit conditions. 

• RWQCB reporting requirements will include: construction start 
notification and Notice of Completion. No additional reporting 
requirements will be required by permit conditions. 

• Corps reporting will include a post-construction report. The 
post-construction report will be submitted to CDFW within 30-
days of Project completion. 

 
Task 3 Deliverables: 

• Draft and Final pre-construction nesting bird survey report 
• Draft and Final Worker Environmental Awareness Training 
• Twelve copies of the WEAT Brochures 
• Draft and Final CDFW Post-construction Report 
• Draft and Final RWQCB Notice of Completion 
• Draft and Final Corps Post-Construction Report 
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TASK 4 – Engineering Services During Bidding and Construction 

 
4.1 Project Management During Bidding and Construction: Coleman 

Engineering will manage the bidding and construction phase of the 
project by coordinating with the Client, and sub-consultants, allocating 
the resources, and planning and organizing its efforts to meet the goals of 
the Client. 

 
4.2 Engineering Services During Bidding: It is assumed that the Client will 

conduct a public bidding process consistent with State requirements by 
advertising for bids, distributing bidding documents to selected 
Contractors, and maintaining a Plan Holders List. Coleman Engineering 
will assist the Client by providing the following services during the bidding 
process: 

• Managing reproduction and distribution of bid documents using a 
reproduction shop service. 

• Participating in a pre-bid meeting and site walk to be held at the 
project site. 

• Responding to bidders’ inquiries via telephone. 24 labor hours 
have been budgeted for this sub-task. 

• Prepare two Addenda to the bid documents. 
• Host and conduct the bid opening at the Coleman Engineering 

office in Roseville, CA. 
• Assist the Client in evaluating bids and selecting a contractor. 16 

labor hours have been budgeted for this sub-task. 
• Prepare conformed bid documents for use in construction. 

Conformed documents will include design changes made by 
addenda during the bidding period and will be the plans that will 
be issued to the field for construction. 

 
4.3 Construction Review Site Visits and Meetings: Coleman Engineering has 

budgeted to participate in twenty (20) site visits and meetings at the 
project site to occur as needed, and as requested by the Client during the 
construction phase. 

 
 Coleman Engineering will stay in contact with the Contractor and Client’s 

project superintendent via regularly scheduled telephone calls during the 
critical phases of the construction project. For budgeting purposes, 
twelve (12) construction telephone meetings have been assumed.  

 
 In addition to formal construction review meetings, the Coleman 

Engineering team will stay in contact with the Clients staff using regular 



Alleghany CWD Page 13 of 16 Scope of Services 
Ram Springs Improvement Project  October 18, 2022 

informal communications (telephone, e-mail, etc.). Coleman Engineering 
will keep the Client apprised of the status of the project at key points in 
its development. 

 
4.4 Submittal Reviews: The design documents will require that information 

be submitted detailing materials, equipment, and some methods that are 
to be used in the construction of the new facilities. The Coleman 
Engineering team will review submittal information from the Contractor 
that is selected by the Client. 
 
For budgeting purposes, it is assumed that the Coleman Engineering 
team will review and respond to a maximum of 50 submittals from the 
Contractor. For budgeting purposes, the maximum return and re-review 
rate on the submittals is assumed to be 25%. Submittal review timing will 
be as dictated in the technical specifications. 

 
4.5 Response to Civil and Mechanical RFI’s: It is anticipated that during 

construction, the Contractor will have questions about the intent of the 
design. Coleman Engineering has budgeted to respond to up to 12 
Requests for Information related to the Civil and Mechanical design from 
the Contractor during construction. 

 
4.6 Electrical Engineering During Construction: The Electrical Engineer on the 

Coleman Engineering team will provide the following services that are 
specific to the electrical design and construction activities: 

• Submittal Reviews 
• Responses to Electrical RFI’s 
• Factory testing 
• Site witness testing 
• Punch List Site Visit 

 
4.7 Structural Engineering During Construction: The Structural Engineer and 

Architect on the Coleman Engineering team will provide the following 
services that are specific to the structural and architectural design and 
construction activities: 

• Submittal Reviews 
• Responses to Structural RFI’s 

 
4.8 Final Observations and Punch List: The Coleman Engineering team will 

make a final site visit to observe the complete operation of the well 
facility as demonstrated by the Contractor. During that visit, a Punch List 
will be prepared to itemize remaining Work to be accomplished by the 
Contractor. Upon completion of the Punch List items by the Contractor, 
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Coleman Engineering will prepare and provide a Letter of Substantial 
Completion which the Contractor and Client will require to finalize 
funding documents with the State. 

 
4.9 Record Drawings: Coleman Engineering professionals will use As-Built 

Drawing information provided by the contractor to prepare Record 
Drawings. Record Drawings will be submitted to the Client for archival as 
reference materials. 

 
4.10 Assembly of Maintenance Checklists, Operations Manuals, and 

Warranties: Coleman Engineering will compile the following items for 
delivery to the Client. 

• A list of maintenance procedures and recommended frequency of 
administration of those procedures 

• System component’s manufacturer’s equipment brochures, 
operations manuals and product warranties, organized and 
indexed in electronic form 

 
Maintenance and Operations and Warranty information is assumed to be 
delivered in electronic format but can be printed and delivered in hard 
copy format on a time and materials basis if required by the Client. 

 
Task 4 Deliverables:  

• Conformed Plans and Specifications (pdf and AutoCAD files) 
• Submittal Review Comments – maximum of 50 
• Response to Requests for Information – maximum of 10 
• Record Drawings (pdf and AutoCAD files) 
• Maintenance Checklists, Operations Manuals, and Warranties 

(pdf files) 
 
 
Schedule 
 
Coleman Engineering will provide services in an expeditious and professional manner. 
Coleman Engineering anticipates the following schedule. Dates can be added to the 
schedule table after the Authorization to Proceed date is known. 
 

Milestone Elapsed Times 

Authorization to Proceed n/a 

Data Transfer and Kick-Off Site Visit 4 weeks 

100% draft Plans and Specifications delivered to 
the Client 

18 weeks 



Alleghany CWD Page 15 of 16 Scope of Services 
Ram Springs Improvement Project  October 18, 2022 

Milestone Elapsed Times 

Client review of 100% draft submittal 4 weeks 

100% Final design package delivered to the Client 8 weeks 
 
 
Budgets 
 
Coleman Engineering will provide the services outlined above on a Time and Materials 
basis according to the terms of payment outlined in the Agreement. Coleman Engineering 
reserves the right to transfer budgets between tasks while maintaining the total budget 
of the project. 
 
The estimated budgets below include the cost of expenses directly related to the project 
including mileage, duplication, blueprinting, postage, delivery charges, plotting, outside 
reproductions, etc. 
 
Coleman Engineering estimates the following budgets will be required to provide the 
services described above. 
 

Task Scope Item Estimated Budget 
1 Project Management, Meetings, and 

Funding Administration 
$83,086 

2 Design Engineering $237,200 
3 Environmental Consulting $22,323 
4 Engineering Services During Bidding and 

Construction 
$185,262 

TOTAL ENGINEERING BUDGET = $527,872 
 
 
Prior to the Client’s execution of a funding agreement with the State of California, 
Coleman Engineering is only authorized to provide services from Tasks 1.1 and 1.4. 
 
Following the Client’s execution of a funding agreement and payment of all outstanding 
balances to Coleman Engineering, Coleman Engineering will be authorized to proceed to 
provide all services as detailed in the Scope above. 
 
Coleman Engineering will invoice the Client for all services rendered in accordance with 
the Agreement. The Client is not required to remit payment to Coleman Engineering 
according to the terms of the Agreement until funding from the State of California 
Drinking Water SRF program is secured, as evidenced by a fully executed funding 
agreement. However, if the Client chooses not to pursue State of California Drinking 
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Water SRF program funding, does not execute a funding agreement with the State of 
California, or otherwise does not proceed with the project, the balance of outstanding 
invoices will be payable within 30 days. Following execution of a funding agreement, the 
Client will be obligated to make timely payments to the Coleman Engineering as defined 
in Section 3 of the Agreement for Professional Services. 
 
 
Tasks Not Included in this Scope of Services 
 
This Scope of Services is intended to outline the services offered to the Client by Coleman 
Engineering. The list below is offered as a clarification of the services that are not 
included, not anticipated, or that will be completed by others. 
 
1. Coleman Engineering CAD standards to be used. 
2. The only coordination for approvals that will be made are with the Client, DDW/DFA, 

Sierra County, California Department of Forestry, and the 16-to-1 Mine. No other 
agencies will be consulted, coordinated with, or sought out for approvals. 

3. Surveying or mapping. All topographic survey and legal descriptions are to be 
provided to Coleman Engineering by the Client. 

4. Geotechnical Engineering to characterize site soils for structural designs is not 
available and is not included in this Scope of Services. Conservative design 
assumptions will be made in lieu of site specific geotechnical recommendations. 

5. Architectural renderings. 
6. Utility coordination and design, including potholing is not anticipated to be required 

and is not included in this Scope of Services. 
7. Dewatering plan is not included but will be specified to be required by the Contractor, 

if needed. 
8. SWPPP preparation is not included but will be specified to be provided by the 

Contractor, if required. 
9. Site security facilities including video monitoring is not included. The extent of site 

security is planned to be a perimeter fence with manual vehicle gate around new 
facilities. 

10. Architecture and landscape architecture, including planting, irrigation, and other site 
aesthetic features are not included. 

11. Obtaining any required construction permits. 
12. Full time construction inspection (may be offered under a separate contract). 
13. Legal review of bidding documents. 
14. Obtaining NPDES permits for discharges from sites (may be offered under a separate 

contract). 
15. Hazardous materials permits or approvals. 
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